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SICU Renovation SA 41035.01

"Sleep Lab/Founders ‘ SA 41035.07

SECTION 01028

HOSPITAL SERVICE DISTRICT TAX EXEMPT STATUS — FILING PROCEDURES

PART 1 - GENERAL

1.1

PROCEDURES

A

Slidell Memorial Hospital, a Hospital Service District Public Agency of the State of Louisiana,
is a tax-exempt entity. As such, Slidell Memorial Hospital reserves their right to take advantage
of their tax status on any or all purchases of material(s) being incorporated into this project. The
Contractor and Subcontractors hereby agree to cooperate in providing information relating to the
value of materials to be purchased for the purpose of the Hospital’s monitoring and documenting
of all materials purchased free of sales tax.

The Contractor and Subcontractors are to include all required state and local sales or use tax
in their bid proposals as it will be the option of Slidell Memorial Hospital to take advantage of
their tax exempt status.

All aspects of purchasing will be monitored by a “Construction Professional” employed by
Slidell Memorial Hospital. Prior to a notice to proceed order being issued, the Contractor and
Subcontractors will meet with the monitor to establish dollar amounts included in their estimates
for materials by Divisions, or Subdivisions thereof, of the specifications. Upon proceeding, as
purchase order amounts are established and issued, the information shall be made available to
the monitor to post against the established material values. As monthly payment requests are
processed and payment made to the General Contractor, copies of actual paid invoice amounts
expended toward the contractor’s/subcontractors’ material purchases shall be made available to
the monitor with proper documentation. (All subject to an independent audit at the expense of
the Owner if they so desire)

The monitor will set up a “Sales Tax Savings Spread Sheet” using the material values as
provided and documented by the Contractor and/or Subcontractors. Only the sales tax value will
be deducted for material purchases and no Contractor’s or Subcontractor’s labor, insurance,
equipment, overhead, mark-up or bonds will be deducted. The material’s tax value will be

- accumulated as each monthly payment request is submitted by the Contractor.

Periodically deductive Change Orders will be issued for the tax savings with a final deductive

‘Change Order being issued at the completion of the project, thereby reducing the total Contract

amount due the Contractor by the value of the material’s sales tax. The taxes which are included
in the contract will be recouped through periodic deductive Change Orders throughout the life of
the project.

The Contractor and/or Subcontractors remain entirely responsible for establishing delivery -
dates, receiving, protecting and/or storing the materials from the vendor(s) and installing same.
The Contractor shall at all times have the care, custody, and control of the materials and maintain
insurance sufficient to cover the value of the materials.

It shall be stated on each purchase order “All materials furnished with this purchase order
shall be shipped to the Contractor, and used exclusively on the Slidell Memorial Hospital Project

identified as the SICU Renovation Sleep Lab/Founders.” Documentation will be provided to the

Contactor and Subcontractors indicating the Owner’s tax exempt status. A copy of the
certificate is to be provided to material suppliers for their file and record.
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1.2 INDEMNIFICATION

A. Slidell Memorial Hospital, as Owner, agrees to indemnify, defend and hold Contractor fully

- harmless from and with respect to any State or local sales or use tax liability claimed, alleged, or
asserted by any State or local government agency with respect to the purchase, use, consumption

or storage of materials and supplies and rental of equipment on which any said claim is based

were made strictly in accordance herewith and further provided that the items in question were

purchased or rented exclusively for this particular Project and delivered by the vendor or vendors

in question directly to job site or to a bonded storage facility. Specifically, this agreement to
indemnify, defend and hold harmless from and with respect to sales and/or use taxes shall not

apply in the case of any materials or supplies purchased by Contractor or Subcontractors for their

. own inventory. : S ' ‘

END OF SECTION
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SECTION 01110

SUMMARY OF WORK

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

PN D W~

Project Description.

Type of Contract.

Separate Contracts.
Contractor Use of Premises
Owner Occupancy
Examination Of Site
Documents to Agencies.
Miscellaneous provisions.

1.2 PROJECT DESCRIPTION

A.  Work Includes:

1.

3.

GENERAL: The Work of this Contract consists of
e Sleep Lab (Volume I set)
AND
* SICU Renovation (Volume II set)

and all work identified and otherwise required by the Contract Drawings, including
Architectural, Structural, Mechanical, Plumbing, Electrical, and by the-remainder of this

-Project Manual, including -all Divisions and Sections. All -Work. indicated on the

Documents 1s included in the Scope of this Work unless specifically indicated to be not in
Contract (N.1.C.). ' :

SCOPE OF WORK: The Work consists of two phases of construction that must be
completed consecutively. The first phase will be the construction of a new Sleep Lab
facility in the existing Founders Building, located at Slidell Memorial Hospital, 1001 Gause
Blvd,, Slidell, LA 70458. The second phase. of construction will be the renovation to the
existing second floor of the main hospital for a new SICU Intensive Care Unit, located
Founders Building, 1150 Robert Blvd., Slidell, LA 70458. , o

a. SLEEP LAB: includes but is not limited to new construction to the existing shelled
space located on the second floor of the Flounders Building, including carpentry and
architectural woodwork, insulation, sealants, doors, frames, hardware; gypsum board _
partitions, finishes, specialties, plumbing, fire protection, heating-ventilating-air
conditioning systems, and electrical systems. .

b. SICU RENOVATION: includes but is not limited to the demolition of the second .
floor space and selected spaces on the first floor, third floor, and roof. New
construction includes the second floor space and selected spaces on the first floor,
third floor, and roof. Other work includes carpentry and architectural woodwork,
insulation, sealants, doors, frames, hardware, gypsum board partitions, windows,
glazing, finishes, specialties, plumbing, fire protection, heating-ventilating-air -
conditioning systems, and electrical systems.

COORDINATION BETWEEN THE TWO PHASES OF CONSTRUCTION: The
Sleep Lab shall be completed and fully operational before demolition to the existing second

SUMMARY OF WORK 01110 -1
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B.

floor of the main hospital may begin for the SICU Renovation. During the construction of
the Sleep Lab, the Contractor may begin with selected demolition and new construction for
the SICU Renovation to the existing first floor, third floor, and roof only with permission
from the Owner and coordination with the Architect. The Contractor shall indicate in detail
any overlap with the two construction phases on the construction schedule.

Before commencing Work of each phase, submit a schedule showing the sequence,
commencement and completion dates, and move-out and -in dates of Owner's personnel for all
phases of the Work.

1.3 TYPE OF CONTRACT

A.

Type of Contract: The Project will be constructed under a single prime Contract.

1.4 SEPARATE CONTRACTS

A.

General: The Building Construction Contract requires coordination with separate contractors
regarding dimension, quantity, location and capacity, which includes but is not limited to the
following: _ . ,

1. Fixed Medical Equipment installation

2. Security systems. :

3. Data, Computer and voice system terminations.

Sequence:

1. Concurrent Work: The work of separate contractors ‘may be performed simultaneously with
the Work under the Building Construction Contract.

Coordination: The Owner will assist in coordinating the Project, and control of site utilization
from the beginning of construction activity through project ¢loseout and warranty periods.

Contractor's Cooperation: The Building Construction ‘Contractor shall assist and cooperate
with the Owner and separate contractors, especially in setting time schedules, work sequences,
and utilization of site areas for storage and unloading. The Building Construction Contractor's
responsibilities include but are not limited to the following: ’

1. Contractor shall inform the Owner promptly when changes occﬁr in the Contractor's
Construction Schedule.

2. Contractor shall review schediiles of separate contractors when requested by the Owner,

and after a joint review and mutual ‘agreement shall revise ‘the Building Construction
- Schedule accordingly. : ' ‘ o

3. Contractor shall anticipate the need for information from separate contractors necessary for
Building 'Construction Work (rough-in’ dimensions, building services connection types,
delivery times and similar data) and shall notify the Owner reasonably in advance of the

. time such information is needed.

4. Contractor shall limit on-site storage and staging by the Contractor and Subcontractors to
areas designated by the Owner to allow reasonable opportunity for separate contractors to
accomplish their work. S ST g

5. The Contractor shall establish and maintain construction locations and dimensions, which
are critical to the work of separate contractors.

6. The Contractor shall facilitate Owner's continued use of all exisﬁng facilities.

1.5 CONTRACTOR'S USE OF PREMISES

A.

General: During the entire construction period the Contractor shall have the use of the premises
for construction operations, including use of the site as defined on the site plan. The Contractor's
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use of the premises is limited to operations directly related to the performance of the Contract
and by the Owner's right to perform work with its own forces and to employ separate contractors
on portions of the Project.

ety

B. Use of the Site: Confine operations at the site to the areas permitted under the Contract. Allow
for Owner occupancy and use by the public as required. Provide unimpeded emergency egress
and access to the premises at all times. '

1. Keep public streets and sidewalks clear and available at all times. Keep driveways and
entrance serving the premises clear and available to emergency vehicles and personnel, the
Owner and Owner's employees, and the public at all times. Do not use these areas for

- parking or storage of materials, unless permit for such use is obtained from governing
s authorities and also approved by Owner.

- » _2. Do not unreasonably encumber the site with materials or equipment. Confine stockpiling of
" materials -and location of storage sheds to the areas indicated on site plan. If additional
storage is necessary, obtain and pay for such storage off-site.

3. Contractor shall have

C.  Use of the Existing Building: Throughout the construction period, the Contractor shall:
1. Maintain the existing building in a weathertight condition.

= 2. Repair damage caused by Contractor's operations. ‘
. 3. Take all precautions necessary to protect the building and its occupants from injury, damage
~ orloss.

1.6 OCCUPANCY REQUIREMENTS

A. Full and Partial Owner Occupancy: Owner will occupy the premises during entire
construction period, with the exception of areas under construction. Cooperate with Owner
during construction’ operations to minimize conflicts and facilitate Owner usage. Perform the
Work so as not to interfere with Owner's operations. “Maintain existing exits, unless otherwise
indicated. The Owner reserves the right to place and install furnishings and equipment in
completed areas of the building and to occupy such completed areas prior to substantial

t ’ ‘ completion, provided that such occupancy does not substantially interfere with completion of the

- work. Such placing of furnishings and equipment and partial occupancy shall not constitute

acceptance of the total work. ' ’ v

1. The area in which the work will be performed will be vacated, but other portions of the

premises will continue to be occupied and used by the Owner. Phased construction will be
required. '

2.  First and third floors of main hospital will be in continuous opération during business hours.
Construction in these areas to be during non-business hours. Coordinate with Owner as

specified below.
3. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's -
g operations.
= 4. The Architect will prepare a Certificate of Substantial Completion for each portion of the

work prior to Owner occupancy.

The Contractor shall obtain a Use and Occupancy Permit from the local regulétory officials
prior to Owner occupancy. . :

7 6. Prior to Owner occupancy, mechanical and electrical systems in the portion to be occupied
. shall be fully operational. Required inspections and tests shall have been successfully

[y
(%)

| completed.
7. Upon occupancy, the Owner will operate and maintain mechanical and electrical systems,
[ : and will assume responsibility for maintenance and custodial services for occupied portions.
L
SUMMARY OF WORK , 01110 -3



SLIDELL MEMORIAL HOSPITAL

SICU Renovation SA 41035.01

Sleep Lab/Founders SA 41035.07

1.7 PHASED CONSTRUCTION

A. General: The Work shall be performed in phases to prevent interference with the Owner's
operations and permit an orderly transfer of Owner's personnel and equipment to new facilities.

1. The phases of the Work shall consist of the information contained herein and as delineated
on the Drawings. The Contractor shall be responsible to sequence the work within each
Phase to facilitate continuing operation of the existing facilities, including but not limited to
utility services, access, and egress.

2. The Work of this-Project must be executed in a timely manner while all activities within the
buildings involved and the adjacent buildings remain in full operation. As addressed
hereinafter, special scheduling and phasing are integral elements of this construction
contract. '

B.  Scheduling and Phasing: For the requirements described above to be met, it shall be necessary
to schedule the Work of this Project carefully and to execute the Work in carefully coordinated
phases and stages of construction. It is the Contractor's responsibility to determine an exact and
comprehensive program of phasing, scheduling and staging to meet all requirements to allow the
Owner to continue full services.

1.8 EXAMINATION OF SITE

A. Examination of Documents and Site: Contractor(s) shall carefully examine Documents and
the Construction Site to obtain the first-hand knowledge of scope and the conditions of the work.
The Contractor, by signing a Contract to perform the work, represents and warrants that he has

examined drawings, specifications and site of the work and from his own investigation has ‘

satisfied himself as to scope, accessibility, nature and location of work, character of equipment
. and other facilities needed for performance of work, character and extent of the work to be
- performed, local availability, practices, and jurisdiction and other circumstances that affect
performance of work. Contractor(s) shall make sufficient investigation to ascertain that existing
conditions are as represented on the Drawings and that the final results can be achieved as shown
‘on the Drawings. No additional compensation will be allowed by the Owner for failure of
~ Contractor(s) to fully inform himself as to conditions affecting work. Dimensions of existing
~building shown on the Drawings are taken from original construction documents and may not
represent actual dimensions and should be assumed to be approximate.  The Contractor shall
~ verify existing dimensions and conditions, which would affect new work or renovations before
proceeding with actual construction. Contractor will not be entitled to additional compensation

if existing dimensions or conditions vary from that shown on the Contract Documents.

B.  Contractor's Representation: By executing the Contract, the Contractor represents that he has:
Visited the site; ,

Made due allowances for difficulties and contingencies to be encountered;

Compared Contract Documents with work in place;

Informed himself of existing conditions, and;

Notified the Architect of ambiguities, inconsistencies, and errors dis¢overed in the Contract
Documents, or between the Contract Documents and existing conditions.

hANE Il

C. Subcontractors' Representation: In accordance with General Conditions Section 5, each
Subcontractor shall similarly represent that he has fulfilled the same responsibilities to the
Contractor.

D. Responsibility: Failure to visit the site and perform attendant responsibilities listed above shall
not relieve the Contractor or any Subcontractor from their obligations, and no extra payment will

SUMMARY OF WORK ' © 7 01110 4
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- be authorized for work related to conditions which can be determined by examination of the site
and the Contract Documents.

1.9 PROTECTION

A. Protection: During construction the weatherproof and waterproof integrity of the existing
structures shall continuously be maintained. Temporary provisions shall be provided wherever
and whenever required. The Contractor shall take all reasonable precautions to protect existing
Hospital property, systems and equipment. All damages to existing structures, systems and

~ spaces resulting from violation of weatherproof integrity shall be rectified by the Contractor at
no expense to the Owner. Additionally, at completion of the work, all areas of the site damaged
or otherwise adversely affected by the work under this Contract shall be repaired, replaced, or
otherwise returned to their original conditions without cost to the Owner.

- B. The Contractor will be responsible for the protection of all equipment, furnishfngs, finished
‘surfaces, items and components inside the buildings where it is not practical for the Owner to
~move these items. When work is performed at night in a room, which must remain in use during
the day, everything in the room shall be protected from dust and damage and the room shall be
clean for full operation the next morning by 6:00 a.m. :

C. The Contractor shall become familiar enough to the sensitivity of H_ospital equipment in and
around the area of the Work of the project to take all appropriate precautions to in no way
endanger or damage Hospital equipment or property.

110  DOCUMENTS TO AGENCIES

A. The Owner has submitted documents to the Fire Marshal prior to bidding. The Contractor shall
*apply to the Parish of St Tammany, City of Slidell, for the Building Permit and pay all required
fees. The Contractor shall pay for any related fees and apply and pay for all fees to.the Fire
Marshal required after signing of Owner/Contractor Contract. All other required arrangements,
including but not limited to, the securing of occupancy certificates, inspections, etc., shall be the
responsibility of the Contractor. .

PART 2 - PRODUCTS

2.1 OWNER-FURNISHED ITEMS

A. General: The Owner will furnish the Contractor with applicable shop drawings, product data,
material samples, and manufacturer's recommendations for Owner-furnished items. The
Contractor shall review ‘this information and advise the Architect of any observed potential
conflicts or problems related to Owner-furnished items.

B. Delivery Schedule: The Contractor is responsible for designating the delivery dates of Owner-
furnished items in the Contractor's Construction Schedule. These dates must-be flagged on each
schedule. '

C. Protection: The Contractor is responsible for protecting Owner-furnished items from damage,
mcluding damage from accidents, vandalism, misuse, and exposure to the elements, and to repair
or replace items damaged as a result of operations under the Contract.

D. Owner-Furnished/Owner-Installed: The Owner will provide materials and equipment items
as indicated in the Equipment Schedule on the Drawings. The work under the Contract includes

SUMMARY OF WORK 01110 5
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support systems to receive Owner's equipment, and mechanical and electrical services and
connections. '

1. The Owner will arrange and pay for delivery and installation of Owner-furnished/Owner-
installed items in accordance with the Contractor's Construction Schedule. The Contractor
shall protect items at the Proj ect site after they are installed.

E.. Owner-Furnished/Contractor-Installed: The Owner will furnish materials and equipment
items as indicated in the Equipment Schedule on the Drawings. The work under the Contract
includes complete installation, including support systems and mechanical and electrical services
and connections. The Contractor shall be responsible for coordinating all rough-in requirements
for this equipment. '

1. The Owner will arrange and pay for delivery of Owner-furnished items in accordance with
the Contractor's Construction Schedule. Delivery will be FOB Project site unless otherwise
indicated. ' ' -

2. The Owner will also arrange and pay for manufacturer's field services, and the delivery of
- manufacturer's installation instructions, warranties and guarantees to the Contractor.

3. The Contractor shall receive and 'inspect . deliveries for damage, and shall assume
- responsibility for unloading, handling, storing, and protecting items after delivery to the
Project site. ' ' '

4.  If Owner-furnished items are damaged at time of delivery, defective or missing, the Owner
will arrange for replacement. ‘ :

2.2 . MISCELLANEOUS PROVISIONS

A. Removal and Reinstallation of Work: Extra payment will not be authorized for relocation,
removal, and/or temporary removal and reinstallation of any existing or newly installed
construction (ducts, conduit, piping, wiring, fixtures, equipment, finishes, etc.) necessary to

- properly complete the work, which could have been anticipated by careful examination of the
site and the Documents. Such work shall be performed, without additional cost to the Owner.

PART 3 - EXECUTION (Not used)

END OF SECTION
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