

BID FORM

For: Southern Progress Corporation  
Homewood, Alabama

From: \_\_\_\_\_  
(Bidding Firm's Name)

Having examined the Drawings entitled "The Southern Progress Corporation Phase 3 Expansion" and the Specifications similarly entitled; all dated 10/10/03, and Addendum(a) No.(s) \_\_\_\_\_  
As well as the premises and conditions affecting the Work, the undersigned proposes to furnish all services, labor and materials called for by them for the entire Work, in accordance with said documents, for the sum of:

\_\_\_\_\_ - dollars

(\$ \_\_\_\_\_ ) Which sum is hereinafter called the "Base Bid"

The undersigned further proposes that should any of the following alternates be accepted and incorporated in the contract, the Base Bid will be altered in each case as follows:

**Alternate No. 1: Furnish builders risk "all-risk" insurance**

Add the sum of \_\_\_\_\_ dollars (\$ \_\_\_\_\_)

**Alternate No. 2: Furnish Performance Bond and Payment Bond.**

Add the sum of \_\_\_\_\_ dollars (\$ \_\_\_\_\_)

**Alternate No. 3: Substitute "Gravelpave2"**

Alternate for Fire Access Lanes A & B only. Substitute Gravelpave2 (porous paving system) for Asphalt Paving. Eight inch crushed aggregate base course to remain as specified. Fill cells of Gravelpave2 with #57 stone. In place of Asphalt Storm Water Diverters the contractor shall shape base material and Gravelpave2 to provide humps three inches high by 18 inches wide to direct storm water to edge of lane, see plan. Product; Gravelpave2, Invisible Structures, Inc., Phone 800-233-1510.

Add/Deduct the sum of \_\_\_\_\_ dollars (\$ \_\_\_\_\_)

Add/Deduct to the contract time \_\_\_\_\_ ( \_\_\_\_\_ ) calendar days

**Alternate No. 4: Substitute Parking Deck Design "C2"**

Add/Deduct the sum of \_\_\_\_\_ dollars (\$ \_\_\_\_\_)

Add/Deduct to the contract time \_\_\_\_\_ ( \_\_\_\_\_ ) calendar days